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J11  Reno/Tahoe IAP (ANG) Wastewater 
Collection System 

J11.1  Reno/Tahoe IAP (ANG) Overview 
The Reno/Tahoe IAP, Nevada Air National Guard, 152nd Airlift Wing is located at the Reno/Tahoe 
International Airport (RTIA) in Reno, Nevada.  The base is located on the southwest side of RTIA on 
a 60 acre parcel.  The base has 37 buildings; 13 administrative, 23 industrial, and 1 services, 
amounting to approximately 302,000 square feet.  Day-to-day activities are managed by a force of 
250 full-time personnel.  One weekend per month this population swells to more than 1100 members 
during military training assemblies.  The base has no residential or transient housing facilities.  The 
RTIA is located four miles southeast of the Reno central business district.  Reno has been the regional 
ANG center for northern Nevada for over one hundred years.  On June 30, 1954 the Nevada ANG 
entered into a 100-year lease agreement with the City of Reno for use of land at the Reno Airport, 
today known as the Reno/Tahoe International Airport.  The lease was later assumed by the Airport 
Authority of Washoe County.  Over the years, the Nevada ANG has funded numerous airport 
improvements that have benefited the community and facilitated commercial airline expansion at the 
airport.  Currently, more than $33 million per year goes into the local economy as a result of Nevada 
ANG salaries and local purchases.  The history of Nevada ANG is one of growth, change, and 
vigilance.  In early 1995, they began converting from the RF-4C fighter aircraft to the C-130 Hercules 
transport aircraft.  The mission of the 152nd Airlift Wing is to train, equip, and maintain units and 
individuals to meet worldwide requirements for federal day-to-day and mobilization missions and 
state emergencies. 

J11.2  Wastewater Collection System Description 

J11.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Reno/Tahoe IAP (ANG) wastewater collection system consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the Right of Way.  The 
system may include, but is not limited to, pipelines, manholes, valves, and controls.  The actual 
inventory of items sold will be in the bill of sale at the time the system is transferred.  The following 
description and inventory is included to provide the Contractor with a general understanding of the 
size and configuration of the system.  The Government makes no representation that the inventory is 
accurate.  The Contractor shall base its proposal on site inspections, information in the technical 
library, other pertinent information, and to a lesser degree the following description and inventory. 
Under no circumstances shall the Contractor be entitled to any service charge adjustments based on 
the accuracy of the following description and inventory. 

Specifically excluded from the wastewater collection system privatization are: 

• Oil Water Separators 

• Grease Traps 
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J11.2.1.1  Description 
The wastewater collection system at the Reno/Tahoe IAP (ANG) is 100% gravity fed and exits the 
base at four separate locations.  The wastewater collection system consists of approximately 55 linear 
feet of 6-inch PVC pipe, 4,300 linear feet of concrete asbestos pipe ranging in size from 4 to 18 
inches, and 3,200 linear feet of vitrified clay pipe ranging in size from 4 to 12 inches.  Pipe depths 
range from 3 to 10 feet.  Additionally, there are 11 pre-cast concrete manholes and 6 poured-in-place 
concrete manholes ranging from 6 to 10 feet in depth. Base personnel indicate the system capacity is 
adequate to meet current and future demands. 

J11.2.1.2  Inventory  
Table 1 provides a general listing of the major wastewater collection system fixed assets for the 
Reno/Tahoe IAP (ANG) wastewater collection system included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Collection System Reno/Tahoe IAP (ANG) 

Item Size   Quantity Unit Approximate Year of 
Construction  

PVC Pipe 6 inch 55 LF 1998 

     

ACP, Concrete 4 inch 1235 LF 1976 

 4 inch 830 LF 1977 

 4 inch 580 LF 1955 

 6 inch 390 LF 1955 

 18 inch 1240 LF 1966 

     

Vitrified Clay Pipe 4 inch 477 LF 1984 

 6 inch 265 LF 1962 

 6 inch 1526 LF 1977 

 8 inch 265 LF 1989 

 12 inch 690 LF 1966 

     

Standard Sanitary Sewer Manhole     

                 Precast Concrete-4 foot diameter 6 foot deep 2 EA 1977 

                  6 foot deep 2 EA 1966 

 6 foot deep 1 EA 1989 

 8 foot deep 2 EA 1977 

 8 foot deep 2 EA 1966 

 8 foot deep 1 EA 1989 
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Item Size   Quantity Unit Approximate Year of 
Construction  

 10 foot deep 1 EA 1966 

                 Poured Concrete-4 foot diameter 6 foot deep 2 EA 1955 

 8 foot deep 2 EA 1955 

 10 foot deep 2 EA 1955 

     
Notes: 
PVC = Polyvinyl Chloride 
LF = Linear Feet  
EA = Each 

    

 

J11.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System Reno/Tahoe IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System Reno/Tahoe IAP (ANG) 

Description Quantity Location Maker 

None    

 

J11.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Reno/Tahoe IAP (ANG) 

Qty Item Description 

1  Wastewater Collection System Maps (electronic copy) AutoCAD Release Version 14 
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J11.3  Specific Service Requirements 
The service requirements for the Reno/Tahoe IAP (ANG) wastewater collection system are as defined 
in the Section C Description/Specifications/Work Statement.   

J11.4  Current Service Arrangement 
• Current Provider:  City of Reno, Nevada.   

• Average Annual Effluent:  9,400,000 gallons (1,256,000 cubic feet)  

• Average Monthly Effluent:  780,000 gallons (104,240 cubic feet) 

J11.5  Secondary Metering 
None 

J11.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

J11.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for managing and monitoring I&I.  None 

J11.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Reno/Tahoe IAP 
(ANG) boundaries.   
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J11.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Reno/Tahoe IAP (ANG) wastewater collection 
system. 

J11.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 5 
Service Connections and Disconnections 
Wastewater Collection System Reno/Tahoe IAP (ANG) 

Location  Description 

None  

J11.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Reno/Tahoe IAP (ANG) wastewater collection system.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

TABLE 6 
System Deficiencies 
Wastewater Collection System Reno/Tahoe IAP (ANG) 

Project Location  Project Description 

None  

 


